MIST SOW TASK 178
Title: XRISM-Resolve Mechanical and Aperture Assembly Support

Statement of Work

Item |Description Applicable Contract Function

Implementation Phase Services —

1 ||SOW mod for 3-6-2019 thru 3-6-2020 Mechanical Systems Disciplines

Performance Requirements Delivery
Schedule:

Continue the two subtasks created for the last TO mod - Subtask| 12 Month(s)

1-Mechanical

Development Support Subtask 2-ApA Assembly Support

Performance requirement for 3/07/2019 thru 3/06/2020: 12 Month(s)

ApA Subssytem:

Senior Engineer (REDACTED):

- Inspection and documentation of XARM Aperture
hardware/components.

- Organizing Astro-H Aperture FM spares and GSE, aggregating
and storing witness coupons, and organizing records in a
manner that will be useful for potential use. - Summarizing
lessons learned from Astro-H Aperture integration and testing,
identification of deficiencies in GSE and determination and
development of cost-effective enhancements that would reduce
risk in a potential future mission.

- Developing and releasing WOAs to govern work on the
Aperture system.

- Managing Aperture subsystem level build-up, fabrication,
integration, and testing.

Mechanical Subsystem:

Deputy Mechanical Lead Engineering (REDACTED):

- Perform Mechanical engineering management of the ADR and
HTS leads subsystems

- Work included WOA writing and implementing, managing
designer team, interfacing with subsystem PDLs, writing reports,
and providing engineering guidance to the team.

- Perform Deputy Mechanical Lead role by providing other
necessary mechanical engineering support as needed.

Mechanical Design work (REDACTED):

- All designers must have proficient knowledge of PTC CREO 3
design, drawing/drafting, GD&T, and Windchill Configuration
management software.

- The designers must also be familiar with Goddard's
Configuration Management systems such as TDMS.

- Designer team must consist of (at minimum) REDACTED of an
experienced "lead designer" and REDACTED of senior level
designers. The remainder can consist of a part time junior level
designer (REDACTED).

- Designer team will be responsible for minor design updates,
creation of MGSE, as well as ensuring the configuration of top
level assembly models and drawings are correct and adequate.



